TORFQ#ITS-EPA 11-RFQ-10-0008 Specialized Onsite Services
AMENDMENT #1

June 14, 2010

Dear ITS-EPA 11 BPA Holder:

This amendment is issued to:

1) Amend various aspects of the RFQ.

2) Provide responses to vendor questions.

3) Amend the quotation due date from June 18, 2010 to July 1, 2010 12:00 PM Eastern Time.

Vendors must acknowledge receipt of this amendment on their quote submitted. Failure to acknowledge this amendment may result in rejection of
offer. All terms and conditions specified in the RFQ and not altered or changed by this amendment remain in effect.

Sincerely,

Joel P. Smith
Contracting Officer
US Environmental Protection Agency
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TORFQ#ITS-EPA 11-RFQ-10-0008 Specialized Onsite Services

AMENDMENT #1
1) Amend various aspects of the RFQ.
TO RFQ From: To:
Section/Page
#
Section 1.3.6 | Project 3: Mid-Senor Level - Subject matter Project 3: The Mid-Senior Level -IT Analyst
Other Support | expert must have a top secret clearance and a
Personnel, minimum of ten years experience. The Subject 1) Must have a top secret clearance or interim top secret clearance.

Project 3 page
11

Matter Expert must have ten years experience
with Internet Geographical Exposure Modeling
System (IGEMS) PARIS system - ( The
Government Off-The-Shelf (GOTS) software
application, from U.S. Postal Inspector General’s
Office) called PARIS, Enhancement including
Assignments, Timesheets, Personnel, Units,
Leave Planning, and Management Reports. The
Inspector General Enterprise Resources (TIGER)
(client-server) migration to web as IGEMS
Investigation, IGEMS Office-Specific Metrics
Reports, IGEMS OIG Awards Management,
IGEMS OIG Work Planning, IGEMS Training
Information System (IDP), IGEMS OIG
Inventory Tracking, IGEMS Project Database
Tracking, IGEMS Human Capital Management
(Employee Exist/Entry, Personnel Management,
Continuity of Operations Plan (COOP) database),
IGEMS Systems Administration, OIG Systems
Digital Signature, IGOR Server Migration,
IGEMS User Training, IGEMS Systems CM
(Configuration) and Version Control.

(If more than one IT Analyst is proposed, only one of these positions
requires a top secret clearance.)

2) Strong ColdFusion (7 or higher) programming with Oracle PL/SQL,
functions, procedures, and packages development

3) Enterprise level web development skills using DHTML, JavaScript,
XML, and JSON and a minimum of five years experience in Cold
Fusion, DHTML, and Oracle programming.
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The IT Analyst must have a top secret clearance
and a minimum of five years experience and IT
Analyst. The IT Analyst must have five years
experience with IGEMS PARIS system,
Enhancement including Assignments,
Timesheets, Personnel, Units, Leave Planning,
and Management Reports. TIGER (client-server)
migration to web as IGEMS Investigation,
IGEMS Office-Specific Metrics Reports, IGEMS
OIG Awards Management, IGEMS OIG Work
Planning, IGEMS Training Information System
(IDP), IGEMS OIG Inventory Tracking, IGEMS
Project Database Tracking, IGEMS Human
Capital Management (Employee Exist/Entry,
Personnel Management, COOP database),
IGEMS Systems Administration, OIG Systems
Digital Signature, Inspector General Operation
and reporting (IGOR) Server Migration, IGEMS
User Training, IGEMS Systems CM
(Configuration) and Version Control.

Section 3
PWS, Project
3, page 16,

PROJECT 3: Office of the Inspector General
(OIG) Integrated System Implementation

The contractor shall support OIG’s PARIS
system (Government Off-The-Shelf (GOTS)
software application from U.S. Postal Inspector
General’s Office), which includes the
implementation of system functions,
enhancement of existing functions, perform web
conversion of existing client-server or Lotus
Notes applications, and provide maintenance of
existing Internet Geographical Exposure

PROJECT 3: Inspector General Management System (IGEMS)
Implementation

The contractor shall provide development and maintenance of IGEMS
application.

The OIG is undertaking this initiative to acquire and deploy, the
Inspector General Enterprise Management System (IGEMS), as part of
its strategy to enhance productivity, efficiency, effectiveness, and
prevent and detect fraud, waste, and abuse in the EPA program and
operations. The broad objectives of this initiative are: 1) to develop and
deploy an integrated system; 2) to better support our business processes;
3) to better serve internal and external customers; and 4) to provide
better management information for decision making, external reporting

30of 6




TORFQ#ITS-EPA 11-RFQ-10-0008 Specialized Onsite Services
AMENDMENT #1

Modeling System (IGEMS) functions. The
contractor must have the following experience:
Strong ColdFusion (7 or higher) programming
experience with Oracle and PL/SQL and
Packages, functions, and procedures, Enterprise
application development experience, Web
development experience using DHTML,
JavaScript, XML, and JSON. The contractor
must have a top secret security clearance or
interim TS.

The contractor shall provide the following:

1. IGEMS Enhancement including
Assignments, Timesheets, Personnel, Units,
Leave Planning, and Management Reports.
TIGER (client-server) migration to web as
IGEMS Investigation

IGEMS Office-Specific Metrics Reports
IGEMS OIG Awards Management
IGEMS OIG Work Planning

IGEMS Training Information System (IDP)
IGEMS OIG Inventory Tracking

IGEMS Project Database Tracking

IGEMS Human Capital Management
(Employee Exist/Entry, Personnel
Management, COOP database)

10. IGEMS Systems Administration

11. OIG Systems Digital Signature

12. Inspector General Operation and reporting
(IGOR) Server Migration

13. EMS User Training

14. IGEMS Systems CM (Configuration) and
Version Control

o
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and performance accountability.

Contract work will occur during normal business hours (Monday —
Friday), excluding federal holidays, and will be at EPA’s OIG offices,
Washington, DC.
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Contract work will occur during normal business
hours (Monday — Friday), excluding federal
holidays, and will be at EPA’s OIG offices,
Washington, DC.

Section 4
Deliverable,
Project 3, page
17-18

PROJECT 3: OIG Integrated System
Implementation The contractor shall provide
weekly status reports every Wednesday for the
previous week.

Description Deliverable Due Date
Program Office Weekly Activity Weekly

Report

Project Implementation Plan & As required

Schedule

PROJECT 3: Inspector General Management System (IGEMS)
Implementation

The contractor shall provide weekly status reports every Wednesday
for the previous week.

Description Deliverable Due Date
Program Office Weekly Activity Weekly

Report

Project Implementation Plan & As required

Schedule

Section 5
Schedule of
Deliverables,
Project 3, page
18-19

PROJECT 3: OIG Integrated System
Implementation

The contractor shall provide weekly status
reports every Wednesday for the previous week.

Description Deliverable Due Date
Program Office Weekly Activity Weekly

Report

Project Implementation Plan & As required

Schedule

PROJECT 3: Inspector General Management System (IGEMS)
Implementation

The contractor shall provide weekly status reports every Wednesday
for the previous week.

Description Deliverable Due Date
Program Office Weekly Activity Weekly

Report

Project Implementation Plan & As required

Schedule

Added:
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2) Provide responses to vendor questions.
1. Section 1.3.6 indicates that the Subject Matter Expert and IT Analyst supporting Project 3 must have a Top Secret clearance. Further,

Section 3, on page 16 under Project 3 states “The contractor must have a top secret security clearance or interim TS.” Please provide
the following clarifications:

e Will the Government provide a Standard Form DD254 with the TORFQ

Answer: The standard form DD254 is not needed.

e Please confirm that only the Subject Matter Expert and IT Analyst support Project 3 are required to have a TS clearance.
Answer: This amendment changes this requirement. Please see amendment changes for Project 3
e Please confirm that the requirement given in Section 3 is simply referring to the requirements in 1.3.6.

Answer: This amendment changes this requirement. Please see amendment changes for Project 3
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